

**INDIA TRADE PROMOTION ORGANISATION**  
**Engineering division**

No. 180-ITPO/Misc/Engg/2010-2011

Dated: - 14-07-2010

**BRIEF NOTICE INVITING TENDER**

The Manager (Civil), ITPO re-invites sealed **Item rate** tenders for the following works from eligible contractors, details of which briefly described hereunder.

S.N	Name of work	Time for Completion	Estimated Cost	Earnest Money	Cost of Tender
1	Replacement of steel windows with aluminium windows in Annexe Building	30 days	5,23,912/-	10,500/-	500/-
2	P/L vacuum dewatered flooring at parking at gate no.4.	45 days	30,58,137/-	61,200/-	500/-
3	<b>Construction of gate no.5</b>	45 days	43,39,465/-	87,000/-	500/-
4	Development of parking at gate no.6 with de-watered vacuum flooring	30 days	14,93,843/-	29,900/-	500/-
5	Construction of public toilet block at hall no.11	45 days	8,50,761/-	17,100/-	500/-
6.	Re-development of parking at gate no.1 i/c boundary wall in Pragati Maidan during 2010-11	45 days	63,44,755/-	1,27,000/-	1,000/-
7.	Creation of Business Lounge, Protocol, Registration Office including Misc. renovation works, flooring and finishing work etc. at Gate No.1 at Pragati Maidan during 2010-11.	60 days	65,72,902/--	1,31,500/-	1000/-
8.	P/F profile sheet over roof, poly carbonate sheet roofing in open corridor and facelift of ware house in Pragati Maidan.	45 days	45,82,522/-	92,000/-	500/-
9.	Construction of toilet block inside warehouse at Pragati Maidan during 2010-11.	45 days	23,42,086/-	47,000/-	500/-
10	Construction of food court near hall no.6 and Tripti in Pragati Maidan during 2010-11	45 days	34,08,640/-	68,500/-	500/-
11	P/L Interlocking tiles in Parking lot behind Health Pavilion	30 days	5,00,262/-	10,500/-	500/-

The period of sale of tender document is kept from **11.00 AM to 3.00 PM** on all working days **up to 28.7.2010** with date of opening at **3.30 PM on 30.7.2010** for sr. no. 1-5 & at **3.30 PM on 2.8.2010** for sr. no. 6-11. For more details including downloadable form of tender documents, please refer website [www.indiatradefair.com](http://www.indiatradefair.com).

**(R.D. Sharma)**  
**Manager (civil)**  
**Room No. 141**

CPWD

AMENDED UPTO JAN-2010

CPWD-7/8

**GOVERNMENT OF INDIA  
CENTRAL PUBLIC WORKS DEPARTMENT**

STATE : Delhi

CIRCLE

BRANCH: Engg.

DIVISION: M(C)

ZONE

SUB DIVISION: DM(C)

Item Rate Tender & Contract for Works

Tender for the work of: Construction of gate no.5

(i) To be submitted 3.00 p.m. hours on 30.07.2010 to  
(Time) (Date)

(ii) To be opened in presence of tenders who may be present at 3.30 p.m. Hours on 30.07.2010  
in the office of M(RDS)

Issued to: \_\_\_\_\_  
(Contractor)

Signature of officer issuing the documents

Designation M (RDS)

Date of issue: 28.07.2010

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, special conditions,

Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in Rule – 1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respect in accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to make any modifications in its terms and condition

-2-

**CPWD**

A sum of Rs. 87,000/- has been deposited in cash//demand draft of a scheduled bank as earnest money. If I/we, fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that the said President of India or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to commence work as specified, I/we agree that President of India or his successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him towards security deposit to execute all the works referred to in the tender documents upon the terms and conditions contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in the retendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work as secret/confidential documents and shall no communicate information/derived there from to any person other than a person to whom I/we am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated.....

Signatures of Contractor

Postal Address

Witness:

Address:

Occupation:

**ACCEPTANCE**

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of CMD, ITPO for a sum of Rs.....  
(Rupees.....)

The letters referred to below shall form part of this contract Agreement:-

- (i) Schedule of Quantities & NIT
- (ii) Additional conditions.
- (iii) wages for workers
- (iv) Performa for Agreement

For & on behalf of CMD, ITPO

Signature.....

Dated.....

Designation.....

**CPWD**

**SCHEDULES**

**SCHEDULE 'A'**

Schedule of quantities (Enclosed)

**SCHEDULE 'B'**

Schedule of materials to be issued to the contractor.

---

S.No.	Description of item	Quantity	Rates in figures & words at which The material will be charged to the Contractor	Place of issue
1.	2	3	4	5

---

NIL

**SCHEDULE 'C'**

**Tools and plants to be hired to the contractor**

---

S.No.	Description	Hire charges per day		Place of issue
1.	2.	3	4	

---

NIL

-4-

**SCHEDULE 'D'**

Extra schedule for specific requirements/documents for the work, if any.

-NIL-

**SCHEDULE 'E'**

Schedule of component of Cement, Steel, other materials, Labour etc. for price escalation. - Nil

CLAUSE 10 CC

Component of Cement – expressed as percent of total value work.	N/A
Component of Steel-expressed as percent of total work.	N/A
Component of civil (except cement & steel)/Electrical construction Materials-expressed as percent of total value of work.	N/A
Component of labour-expressed as per cent of total value of work.	N/A
Component of P.O.L. – expressed as percent of total value work.	N/A

**SCHEDULE 'F'**

Reference to General Conditions of contract.

**Name of work:** Construction of gate no.5

Estimated cost of work: Rs. 43,39,465/-

- (i) Earnest money: Rs.87,000/-
- (ii) Performance Guarantee 5% of tendered value
- (iii) Security Deposit 5% of tendered value

-5-

**CPWD**

General Rules & Direction:

Officer inviting tender                      Manager (C)

Maximum percentage for quantity of items of work to be executed beyond  
Which rates are to be determined in accordance with Clauses 12.2 & 12.3                      12.2

**Definitions**

2(v)	Engineer-in-Charge	M(C)
<hr/>		
2(viii)	Accepting Authority	As per DFPR Sch. V of ITPO
<hr/>		
2(x)	Percentage on cost of materials and Labour to cover all overheads and profits.	15%
2(xi)	Standard Schedule of Rates	DSR-2007
2(xii)	Department	ITPO (Engg.)
9(ii)	Standard CPWD contract Form	CPWD form 8 as modified & corrected upto_Sept. 08

**Clause 1**

- (i) Time allowed for submission of Performance Guarantee
- From the date of issue of letter of acceptance                      5                      days
- (ii) Maximum allowable extension beyond the period
- (Provided in i) above    Nil                      days

**Clause 2**

Authority for fixing compensation under clause 2.                      GM(W)

**Clause 2A**

Whether clause 2A shall applicable                                      No

Clause 5  
Number of days from the date of issue of letter  
Acceptance for reckoning date of star

5 days

Mile stone(s) as per table given below:

**Table of Mile Stone(s)**

Sl. No.	Description of Milestone(Physical)	Time allowed in days (from date of start)	Amount to be withheld in case of non achievement of milestone
1.	Nil	Nil	Nil
2.	Nil	Nil	Nil
3.	Nil	Nil	Nil
4.	Nil	Nil	Nil
5.	Nil	Nil	Nil
6.	Nil	Nil	Nil

Time allowed for execution of work- 45 days

**Clause 6, 6A**

Clause applicable – (6 or 6A)

Clause 6

**Clause 7**

Gross work to be done together with net payment/adjustment ...Rs. 1.00 Lakh.  
or advance for material collected, if any since the last such payment  
for being eligible to interim payment

Clause 10A

1..... Nil..... 2..... Nil .....

3..... Nil..... 4..... Nil .....

5..... Nil..... 6..... Nil .....

Clause 10 B(ii)

Whether Clauses 10 B (ii) shall be applicable No

Clause 10CA

Materials covered under this clause Nearest Material for which All India Wholesale Price Index is to be Followed

1. \_\_\_\_\_ NA \_\_\_\_\_

2. \_\_\_\_\_ \_\_\_\_\_

3. \_\_\_\_\_

CPWD

**Clause 10CC**

Clause 10CC to be applicable in contracts with stipulated period of  
Completion exceeding the period show in text column 18 months

**Clause 11**

Specification to be followed for execution of work CPWD Specifications 2007, Part I & II with  
Up-to-date correction slips.

**Clause 12**

Deviation limit beyond which clauses 12.2 & 12.3 shall  
Apply for building work 12.2  
Deviation limit beyond which clauses 12.2. & 12.3  
Shall apply for foundation work 50%

Clause 16

Competent Authority for deciding reduced rates. SM(C)

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

- 1.....NIL..... 2.....  
3.....NIL..... 4.....  
5.....NIL..... 6.....

**Clause 36(i)**

S.N.	Minimum qualification of Technical Representative	Discipline	Designation (Principal Technical/Technical representative)	Minimum experience	Number	Rate at which recovery shall be made from the contractor in the event of not fulfilling provision of clause 36(i)
						Figures Words
1.	Degree in Civil Engg.	Civil Engineer-ing	Site Engineer	nil	1	Rs.20,000/-
2.						

3.						
----	--	--	--	--	--	--

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate Engineers.

**CLAUSE 42**

(i)(a) Schedule/statement for determining theoretical quantity of cement & Bitumen on the basis of Delhi Schedule of Rates DSR 2007 printed by C.P.W.D.

(ii) Variations permissible on theoretical quantities.

a) Cement for works with estimated cost put to 3% plus/minus

Tender not more than Rs. 5 Lakhs

For works with estimated cost put to tender 2% plus/minus  
More than 5 Lakhs

b) Bitumen for all works 2.5% plus only & nil on minus side

c) Steel Reinforcement and structural steel 2% plus/minus

Sections for each diameter, section and category

d) All other materials Nil

**RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION**

S.No.	Description of Item	Rates in figures and words at which recovery shall be made from the contractor	
		Excess beyond permissible variation	Less use beyond the permissible variation
1.	Cement	2400/-ton	
2.	Steel reinforcement		

3.	Structural Sections		
4.	Bitumen issued free		
5.	Bitumen issued at stipulated fixed price		

-9-

INDIA TRADE PROMOTION ORGANISATION  
(Engineering Division)

CORRIGENDUM TO FORM 7/8/9 (CPWD) MUST BE READ ALONGWITH THE PAMPHLET

S.No.	FOR	READ
1.	Government of India	India Trade Promotion Organisation
2.	C.P.W.D. or Government	India Trade Promotion Organisation
3.	CPWD -7/8/9	CPWD 7/8/9
4.	President/President of India	C.M.D ITPO
5.	Chief-Engineer	General Manager (Works)
6.	Superintending Engineer	Dy. General Manager (Civil)/GM
7.	Engineer-in-charge/Divisional Engineer/Executive Engineer/Divisional Office	Manager (Civil)
8.	Sub-Divisional Officer/Asstt. Engineer	Deputy Manager (Civil)
9.	Administration Head	C.M.D. /General Manager
10.	Ministry of Works & Housing	ITPO /Ministry of Commerce
11.	CPWD Code, Paragraph'90	Shall be applicable to ITPO works
12.	DSR'2007	Shall be applicable to ITPO works
13.	CPWD specifications 2007 part – I & II	Shall be applicable to ITPO

		works
14.	DSR (Internal) 2007 for Electrical works	Shall be applicable to ITPO works
15.	CPWD specifications (Internal) 2007for Electrical works	Shall be applicable to ITPO works
16.	DSR External 2007 for Electrical works and specifications	Shall be applicable to ITPO works
17.	Provision of Section 12 Sub-Section (i) of the works man compensation	Shall be applicable to ITPO works
18.	CPWD safety Code framed from time to time	Shall be applicable to ITPO works
19.	CPWD maternity benefits to labour	Shall be applicable to ITPO works
20.	Model Rules of the protection of health and sanitary appointment for workers employed by CPWD	Shall be applicable to ITPO works
21.	CPWD contractor labour Regulations	Shall be applicable to ITPO works

DEPUTY MANAGER

MANAGER (CIVIL)

**INDIA TRADE PROMOTION ORGANISATION  
Engineering division**

No. 180-ITPO/Misc/Engg/2010-2011

Dated: - 14-07-2010

**BRIEF NOTICE INVITING TENDER**

The Manager (Civil), ITPO re-invites sealed **Item rate** tenders for the following works from eligible contractors, details of which briefly described hereunder.

S.N	Name of work	Time for Completion	Estimated Cost	Earnest Money	Cost of Tender

1	Replacement of steel windows with aluminium windows in Annexe Building	30 days	5,23,912/-	10,500/-	500/-
2	P/L vacuum dewatered flooring at parking at gate no.4.	45 days	30,58,137/-	61,200/-	500/-
3	Construction of gate no.5	45 days	43,39,465/-	87,000/-	500/-
4	Development of parking at gate no.6 with de-watered vacuum flooring	30 days	14,93,843/-	29,900/-	500/-
5	Construction of public toilet block at hall no.11	45 days	8,50,761/-	17,100/-	500/-
6.	Re-development of parking at gate no.1 i/c boundary wall in Pragati Maidan during 2010-11	45 days	63,44,755/-	1,27,000/-	1,000/-
7.	Creation of Business Lounge, Protocol, Registration Office including Misc. renovation works, flooring and finishing work etc. at Gate No.1 at Pragati Maidan during 2010-11.	60 days	65,72,902/--	1,31,500/-	1000/-
8.	P/F profile sheet over roof, poly carbonate sheet roofing in open corridor and facelift of ware house in Pragati Maidan.	45 days	45,82,522/-	92,000/-	500/-
9.	Construction of toilet block inside warehouse at Pragati Maidan during 2010-11.	45 days	23,42,086/-	47,000/-	500/-
10	Construction of food court near hall no.6 and Tripti in Pragati Maidan during 2010-11	45 days	34,08,640/-	68,500/-	500/-
11	P/L Interlocking tiles in Parking lot behind Health Pavilion	30 days	5,00,262/-	10,500/-	500/-

The period of sale of tender document is kept from **11.00 AM to 3.00 PM** on all working days **up to 28.7.2010** with date of opening at **3.30 PM on 30.7.2010** for sr. no. 1-5 & at **3.30 PM on 2.8.2010** for sr. no. 6-11. For more details including downloadable form of tender documents, please refer website [www.indiatradefair.com](http://www.indiatradefair.com).

**(R.D. Sharma)**  
**Manager (civil)**  
**Room No. 141**

**India Trade Promotion Organization**  
**Engineering Division**

**No. 176-ITPO (Misc.)/Engg/10-11** **Dated: 14-07-2010**

**TENDER NOTICE**

The Manager (Civil), Engineering Division, Room No. 141, India Trade Promotion Organization, Pragati Maidan, New Delhi on behalf of CMD, ITPO invites sealed Item rate tenders for the following works from approved and eligible contractors of ITPO, CPWD and those of appropriate list of Department of Telecommunications, M.E.S., Railways upto 3.00 pm (as per date mentioned against each tender) which will be opened on the same day by him (or) his authorized representative at 3.30p.m. (as per date mentioned against each tender).

S.N	Name of work	Time for Completion	Estimated Cost	Earnest Money	Cost of Tender	Date of Sale Date of opening
1.	Replacement of steel windows with aluminium windows in Annexe Building	30 days	5,23,912/-	10,500/-	500/-	<b>28.7.2010</b> <b>30.7.2010</b>
2.	P/L vacuum dewatered flooring at parking at gate no.4.	45 days	30,58,137/-	61,200/-	500/-	<b>28.7.2010</b> <b>30.7.2010</b>
3.	Construction of gate no.5	45 days	43,39,463/-	87,000/-	500/-	<b>28.7.2010</b> <b>30.7.2010</b>
4.	Development of parking at gate no.6 with de-watered vacuum flooring	30 days	14,93,843/-	29,900/-	500/-	<b>28.7.2010</b> <b>30.7.2010</b>
5.	Construction of public toilet block at hall no.11	45 days	8,50,761/-	17,100/-	500/-	<b>28.7.2010</b> <b>30.7.2010</b>
6.	Re-development of parking at gate no.1 i/c boundary wall in Pragati Maidan during 2010-11	45 days	63,44,755/-	1,27,000/-	1,000/-	<b>28.7.2010</b> <b>2.8.2010</b>
7.	Creation of Business Lounge, Protocol, Registration Office including Misc. renovation works, flooring and finishing work etc. at Gate No.1 at Pragati Maidan during 2010-11.	60 days	65,72,902/--	1,31,500/-	1000/-	<b>28.7.2010</b> <b>2.8.2010</b>
8.	P/F profile sheet over roof, poly carbonate sheet roofing in open corridor and facelift of ware house in Pragati Maidan.	45 days	45,82,522/-	92,000/-	500/-	<b>28.7.2010</b> <b>2.8.2010</b>
9.	Construction of toilet block inside warehouse at Pragati Maidan during 2010-11.	45 days	23,42,086/-	47,000/-	500/-	<b>28.7.2010</b> <b>2.8.2010</b>
10.	Construction of food court near hall no.6 and Tripti in Pragati Maidan during 2010-11	45 days	34,08,640/-	68,500/-	500/-	<b>28.7.2010</b> <b>2.8.2010</b>
11	P/L Interlocking tiles in Parking lot behind Health Pavilion	30 days	5,00,262/-	10,500/-	500/-	<b>28.7.2010</b> <b>2.8.2010</b>

**Please note:** - A) Performance guarantee (to be deposited before award of work) - @ 5% of tendered amount.

B) Security Deposit @ 5% of work done.

Earnest Money should be deposited through Bank Draft drawn in favour of India Trade Promotion Organization, New Delhi (or) cash deposited with the Cashier in Cash Section of ITPO and Bank Draft/Cash Receipt to be sent with the tender while submitting the tender documents.

Conditions and tender forms can be had from the office of the undersigned on production of **PAN NO., TIN NO and Service Tax No.** between **11.00 AM to 3.00 PM** on all working days **up to 28.07.2010** for the tender cost mentioned as above (Non refundable).

The tender document is also available on our website [www.indiatradefair.com](http://www.indiatradefair.com) and same can be down loaded and used as tender document for submitting the tender. However, the documents required such as Registration with the department mentioned above, PAN Number, TIN Number and Service Tax Number as well as two DDs towards Cost of Tender and Earnest money (Demand Draft should be in favour of India Trade Promotion Organization, payable at New Delhi) should be enclosed in one envelop to be marked "**Eligibility Documents**". The Financial bid and schedule of quantities is to be submitted in separate envelopes marked "**Financial Bid for.....**" for each work specified in the table above.

These envelopes i.e., "Eligibility Documents" and "Financial Bid/s" should be put in one envelop, properly sealed and submitted to Manager

(Civil), Room No.144.

The Financial bids will be opened only of those agencies qualified to tender as per the eligibility criteria. In case the tender is not accompanied with the above and Tenderer does not qualify as per the eligibility criteria, the tender will summarily be rejected.

(R. D.  
Sharma)  
Manager (civil)  
Room No. 144.

**SCHEDULE OF QUANTITIES**

State: Delhi  
Branch : Civil

M(RDS) Manager  
M(JKM) Manager

Name of Work: **Construction of gate no.5**

S. N.	Description of Items	QTY	RATE	UNIT	AMOUNT
1.	Earth work in excavation by mechanical means (Hydraulic Excavator)/manual means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sum on plan) including dressing of sides and ramming of bottoms, lift upto 1.5 m, including getting out the excavated soil and disposal of surplus excavated soil as directed, within a lead of 50m. a) All kinds of soil.				

		150 cum		Cum	
2.	Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. in layers not exceeding 20 cm in depth, consolidating each deposited layer by ramming and watering, lead upto 50 m and lift upto 1.5 m.	100 cum		Cum	
3.	Providing and laying in position cement concrete of specified grade excluding the cost of centring and shuttering – All work upto plinth level: a) 1:5:10 (1 cement: 5 coarse sand: 10 graded stone aggregate 40 mm nominal size)	17 cum		Cum	
4.	Centring and shuttering including strutting, propping etc. and removal of form for: a) Foundations, footings, bases of columns, etc. for mass concrete. b) Columns, Pillars, Piers, Abutments, Posts and Struts.	80 sqm  110 sqm		Sqm.  Sqm.	
5.	Reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding all complete. a) Cold twisted bars	15000 Kg.		Kg.	
6.	Providing and laying in position machine batched, machine mixed and machine vibrated design mix cement concrete of specified grade for reinforced cement concrete work including pumping of concrete to site of laying but excluding the cost of centring, shuttering, finishing and reinforcement including Admixtures in recommended proportions as per IS 9103 to accelerate, retard setting of concrete, improve workability without impairing strength and durability as per direction of Engineer in charge. M-25 grade reinforced cement concrete by using 410 Kg. of				

	cement per cum of concrete. All work upto floor V level.	125 cum	Cum	
7.	Brick work with F.P.S. bricks of class designation 75 in superstructure above plinth level upto floor V level in all shapes and sizes in: a) Cement mortar 1:6 (1 cement: 6 coarse sand)	8 cum	Cum	
8.	Stone work (machine cut edges) for wall lining etc. (vener work) backing filled with a grout of 12mm thick cement mortar 1:3 (1 cement: 3 coarse sand) including pointing in white cement mortar 1:2 (1 white cement: 2 stone dust) with an admixture of pigment matching the stone shade: (To be secured to the backing by means of cramps which shall be paid for separately): a) Red sand stone – Exposed face machine cut and table rubbed with rough backing. b) 30 mm thick	120 sqm.	Sqm.	
9.	Providing and fixing stainless steel cramps of required size and shape for anchoring stone wall lining to the backing or securing adjacent stones in stone wall lining in cement mortar 1:2 (1 cement: 2 coarse sand) including making the necessary chases in stone and holes in walls wherever required.	40 kg.	Kg.	
10.	Steel work in built up tubular trusses including cutting, hoisting fixing in position and applying a priming coat of approved steel primer, welded and bolted including special shaped washers etc. complete. a) Hot finished welded type tubes	23000 Kg.	Kg.	
11.	Providing and fixing M.S. round holding down bolts with nuts and washer plates			

	complete.	500 kg.		Kg.	
12.	Steel work welded in built up sections/framed work including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required. a) In stringers, treads, landings etc. of stair cases including use of chequered plate wherever required, all complete.	2500 kg.		Kg.	
13.	Painting with synthetic enamel paint of approved brand and manufacture to give an even shade: a) Two or more coats on new work.	660 sqm.		Sqm.	
14.	Demolishing cement concrete manually/by mechanical means including disposal of material within 50 meters lead as per direction of Engineer in charge. a) 1:3:6 or richer mix.	10 cum		Cum	
15.	Demolishing R.C.C. work manually/by mechanical means including stacking of steel bars and disposal of unserviceable material within 50 metres lead as per direction of Engineer in charge.	10 cum		Cum	
16.	Extra for cutting reinforcement bars manually/by mechanical means in R.C.C. or R.B. work (payment shall be made on the cross sectional area of R.C.C. or R.B. work) as per direction of Engineer in charge.	10 sqm		Sqm	
17	Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded built up standard tubular sections/appropriate Z sections and other sections of approved make conforming to IS: 733 and IS: 1285, fixed with rawl plugs and screws or with fixing clips, or with expansion hold fasteners including necessary filling up of gaps at junctions, at top, bottom and sides with required PVC/neoprene felt etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat angle, Aluminium snap beading for glazing/ paneling, C.P. brass/ stainless steel screws, all complete as per architectural drawings and the directions of Engineer-in-charge. (Glazing and paneling to be paid for separately):  a) For fixed portion.				

	b) Anodized aluminium (anodized transparent or dyed to required shade according to IS: 1868, Minimum anodic coating of grade AC 15)	920 Kg.		Kg.	
18.	Removal of malba, building rubbish, mooram etc. by mechanical transportation from Pragati Maidan to dumping ground with all lift & lead of 15 Km complete as per the direction of Engineer-in-charge.	100 cum		Cum	
19.	Providing and fixing 4mm thick Aluminium composite board having 0.50 mm edge coil in required shade of approved brand and manufacture (ISI Mark Eurobond or equivalent) i/c filling of weather proof sealant at joints in Sign boards, paneling, directional boards etc. with stainless steel screws wherever necessary etc. complete and as per the direction of Engineer-in-charge.	430 sqm.		Sqm	
20.	Extra for providing edge moulding (full round) to 30 mm thick stone counter, Vanities etc. i/c machine polishing to edge to give high gloss finish etc. complete as per design approved by Engineer-in-Charge. a) Red/White sand stone.	50 Mtr.		Mtr	
21.	Chamfering of Red/White sand stone edges 10x10 mm in V shape with fine finish as per the direction of Engineer-in-charge.	400 Mtr.		Mtr	

**Note: Rate should be quoted exclusive of Service Tax.**

M(C)

MANAGER(C)

**ADDITIONAL CONDITIONS**

1. The work shall be carried out strictly as per CPWD specifications 2007, Part I & II with upto date correction slips.
2. The contractor shall take approval from the Manager (Civil)/Electrical in writing for collection and stacking of materials.
3. The contractor must follow CPWD Safety Code as provided in general conditions of contract for CPWD Works.
4. Any damage done by the contractor or his workmen to any existing work during the course of execution of the work shall be made good by him at his own cost.
5. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials immediately on completion of the work and properly clean the site around the building to the satisfaction of the Engg.-in-Charge. Otherwise the site will be cleared by the department at his risk & cost to remove and clean the site.
6. The contractor to whom the work is awarded will have to sign the agreement on non judicial stamp papers of Rs.50/- and the cost of such stamp paper will be borne by the contractor.
7. Cement bags shall be stacked by the contractor at space provided by ITPO of stipulated quantities at his own cost in his own.
8. Cement shall be kept under double lock system in space provided by ITPO fixed with the door. The key of the lock shall remain with representatives of the Engg-in-charge at the site of work and that of other with the contractor or his authorized agent. Day to day issue shall be entered in the prescribed register and signed by the contractor or his authorized agent.
9. All incidental charges of any kind whatsoever including cartage, cutting and wastage etc. shall be borne exclusively by the contractor and nothing extra will be paid to him on this account.

Manager (Civil)

India Trade Promotion Organisation  
(Engineering Division)

Categories of Employees

All inclusive  
Minimum Rates  
Of Wages per day

A. Un-Skilled

1	Mazdoor	Rs.203/-	Each Per day
2	Mazdoor Coolies	Rs.203/-	Each Per day
3	Helper to Mason, Fitter Carpenter & Painter	Rs.203/-	Each per day
4	Any other categories doing un-skilled work	Rs.203/-	Each per day

B. Semi Skilled

1	Sewer man	Rs.225/-	Each Per day
2	Chowkidar	Rs.225/-	Each per day

C. Skilled

1.	Glazier	Rs.248/-	Each per day
2	Carpenter	Rs.248/-	Each per day
3	Sanitary Fitter	Rs.248/-	Each Per day
4	Spray men for Road	Rs.248/-	Each per day
5	Mason	Rs.248/-	Each per day
6	Black Smith	Rs.248/-	Each per day

DM(Civil)  
ITPO

Manager (Civil)  
ITPO

AGREEMENT

AN AGREEMENT is made this.....BETWEEN the India Trade Promotion Organization. A company Incorporated under the companies Act, 1956 and with its registered office at Pragati Maidan New Delhi-110 001, which expression shall include its successor, unless repugnant to or Excluded by the contract here of and assignees of and represented by its Managing Director, ITPO the first party (hereinafter called the Authority) and by its sole proprietor/partners, Managing Director .....(which expression shall be including his/its successor's heirs, executors, representative and or assignees of the second party (hereinafter called the contractor).

WHEREAS the Authority has, under Notification No.

.....  
.....

WHEREAS the contractor has submitted tender for carrying out the work as above as per the tender document page to and has represented that in conformity with his/its obligation contained in the tender as modified by the correction slips and corrigendum contained he/it shall carryout the same truly, faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions, corrections, corrigendum contained in the tender as modified as well as the letter of acceptance Issued party No. 1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and year referred to above.

Date: \_\_\_\_\_

At New Delhi.

WITNESS

- 1. \_\_\_\_\_ Party No. 1
- 2. \_\_\_\_\_ Party No. 2

